
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/02/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 2013(488)           CONTROL: 0069-01-052                   
               COUNTY:  HOWARD                                                        
               LETTING: 07/09/2013                                                    
               REFERENCE NO: 0702                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT NH 2013(488) TxDOT
COUNTY  HOWARD FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

134 2001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 115.630 1

1 316 2006 016 ASPH (AC-20-5TR)

DOLLARS
and CENTS

GAL 49,183.000 2

1 316 2221 016 AGGR(TY-PB GR-3 SAC-B)

DOLLARS
and CENTS

CY 1,233.000 3

354 2041 PLANE ASPH CONC PAV (1.5")

DOLLARS
and CENTS

SY 369.000 4

354 2045 PLANE ASPH CONC PAV (2")
DOLLARS

and CENTS

SY 6,687.000 5

354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2")
DOLLARS

and CENTS

SY 1,962.000 6

450 2155 001 RAIL (TY T223)(RETROFIT)
DOLLARS

and CENTS

LF 604.000 7

452 2007 REMOVE RAIL (TY 6)

DOLLARS
and CENTS

LF 300.000 8

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 9

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 4.000 10
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540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 4,375.000 11

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 4.000 12

540 2015 031 MTL W-BEAM GD FEN(TIM POST)RADIUS 

RAIL
DOLLARS

and CENTS

LF 25.000 13

540 2036 031 DRIVEWAY TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 1.000 14

540 2044 031 DOWNSTREAM ANCHOR TERMI-

NAL(DAT)SECTION
DOLLARS

and CENTS

EA 8.000 15

540 2046 031 MTL BM GD FEN TRANS (NON-SYM)
DOLLARS

and CENTS

EA 4.000 16

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 16.000 17

544 2003 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 2.000 18

544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I)

DOLLARS
and CENTS

EA 16.000 19

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)

DOLLARS
and CENTS

EA 46.000 20

PROPOSAL SHEET
PROJECT NH 2013(488) TxDOT
COUNTY  HOWARD FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
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DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)
DOLLARS

and CENTS

EA 6.000 21

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 2,586.000 22

662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y

DOLLARS
and CENTS

EA 4,524.000 23

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 803.000 24

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 180.000 25

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 74.000 26

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 5.000 27

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 5.000 28

666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)

DOLLARS
and CENTS

EA 23.000 29

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 324.000 30

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 648.000 31

PROPOSAL SHEET
PROJECT NH 2013(488) TxDOT
COUNTY  HOWARD FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
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S.P.
NO.
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3270 2120 SUPERPAVE MIXTURES SP-D SAC-B PG70-22
DOLLARS

and CENTS

TON 10,642.000 32

8251 2003 005 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 6,460.000 33

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 25,832.000 34

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 6,460.000 35

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 25,832.000 36

ALTERNATE NO. 1A
DOLLARS

and CENTS

318 2162 010 AGGR(TY-PB GR-3 SAC-B)
DOLLARS

and CENTS

CY 1,301.000 37

318 2409 010 A-R BINDER (TYPE II)

DOLLARS
and CENTS

GAL 53,868.000 38

PROPOSAL SHEET
PROJECT NH 2013(488) TxDOT
COUNTY  HOWARD FORM 234-B I-61-5M

ALT
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Project Number: NH 2013(488)   Sheet:  
 

Highway: us 87  Control: 0069-01-052 
 

County: Howard 

 

 General Notes Sheet A 

ABILENE DISTRICT GENERAL NOTES 

2004 SPECIFICATIONS 
General 

 

Cut neat, straight lines with vertical faces along pavement edges or along joints between 

existing asphalt or concrete pavement and new pavement perpendicular or parallel to the 

direction of traffic by methods described in applicable bid items, or as directed.  Provide 

clean edges or joints without jagged appearance or chunks broken out.  This work is 

considered subsidiary to various bid items. 

 

 

All known utilities are identified in the plans, including the crossing of power lines.  Use this 

information to identify potential issues with power poles and power lines prior to bidding.  Make 

necessary arrangements with utility owners regarding temporary protections such as bracing 

power poles, and de-energizing power lines.  The Department will not reimburse the cost of such 

temporary protections to the Contractor, unless the Engineer determines that inadequate 

information was available at the time the project was bid. 

 

Item 5, “Control of Work” 

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 

of files (from the Engineer’s office) that contains the earthwork information. If copies of the 

actual cross-sections in additional to, or instead of, the diskette are requested, they will be 

available at the Engineers office for borrowing by copying companies for the purpose of making 

copies for the bidder at the bidders expense. 

 

All known utilities are identified in the plans, including the crossing of power lines.  Use this 

information to identify potential issues with power poles and power lines prior to bidding.  Make 

necessary arrangements with utility owners regarding temporary protections such as bracing 

power poles, and de-energizing power lines.  The Department will not reimburse the cost of such 

temporary protections to the Contractor, unless the Engineer determines that inadequate 

information was available at the time the project was bid.  

 

Provide notification to the District Signal Shop by telephone at 325-676-6981 and by fax at 325-

676-6986 when planning drilling or excavation work in areas where existing TxDOT 

underground utilities exist.  Visual evidence of TxDOT underground utilities in the area include  

illumination poles,  ground boxes,  flashing beacons,  traffic signals,  etc.  This notification must 

be provided 48 hours in advance of performing the work, but no earlier than 72 hours before the 

work will commence.  Drilled shaft locations or excavation areas must be staked prior to the 

notification so that the underground utilities can be located in relationship to the proposed work.  

Preserve and document the marked utility locations to prevent unnecessary secondary 

notifications.  Secondary notifications that are due to failure to preserve and document 

previously marked utilities will be responded to at a cost of $500 each and will be deducted from 

the next payment.  Notify the Engineer of conflicts between proposed work and underground 

utilities.  Repair damaged TxDOT utilities in accordance with current electrical regulations, or as 

directed by the Engineer when damage is due to failure to provide notification to the District  
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 General Notes Sheet B 

Signal Shop or failure to notify the Engineer of conflicts between proposed work and 

underground utilities.  Repair work for these reasons will be performed at the Contractor's  

 

expense unless documentation is available to demonstrate otherwise as determined by the 

Engineer. 

 

Item 7, “Legal Relations and Responsibilities” 

Provide access to all businesses and residences with minimum disruption and as directed.  

Materials, labor, and maintenance for these temporary accesses is considered subsidiary to the 

various bid items. 

 

Do not initiate activities in a project specific location (PSL), associated with a U.S. Army Corps 

of Engineers (USACE) permit area that has not been previously evaluated by the USACE as part 

of the permit review of this project.  Such activities include, but are not limited to, haul roads, 

equipment staging areas, borrow and disposal sites.  Associated defined here means materials are 

delivered to or from the PSL. The permit area includes all waters of the U.S. or associated 

wetlands affected by activities associated with this project.  Special restrictions may be required 

for such work.  Be responsible for any and all consultations with the USACE regarding 

activities, including project specific locations (PSLs) that have not been previously evaluated by 

the USACE.  Provide the department with a copy of all consultation(s) or approval(s) from the 

USACE prior to initiating activities. 

 

The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 

have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 

part of the permit review of this project.  The contractor is solely responsible for documenting 

any determination(s) that their activities do not affect a USACE permit area.  Maintain copies of 

their determination(s) for review by the department or any regulatory agency. 

Document and coordinate with the USACE, if required, prior to any excavation hauled from or 

embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the project specific location (PSL) and their authorization. Maintain 

copies for review by the department or any regulatory agency.  When an area within 

the project limits has been evaluated by the USACE as part of the permit process for 

this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 

132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 

fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 

of at a location approved by the Engineer within a USACE evaluated area. 

 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the department with a copy of all USACE coordination or approval(s) prior 

to initiating any activities for an area within the project limits that has not been  
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 General Notes Sheet C 

 

(3) evaluated by the USACE or for any off right of way locations used for the following, 

but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 

 

 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 0 acres. The disturbed area in this project, all project 

locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of 

the project limits, for the Contract will further establish the authorization requirements for storm 

water discharges. The Department will obtain an authorization to discharge storm water from the 

Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 

the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs 

for construction support activities on or off the ROW.  When the total area disturbed in the 

Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 

Contractor NOI for PSLs on the ROW to the Engineer and to the government that operates a 

separate storm sewer system. 

 

The Contractor's attention is directed to the Texas Aggregate Quarry Pit Safety Act.  Any pit or 

quarry meeting the definition of an unacceptable unsafe location as defined in the Act is subject 

to regulations set forth in this Act.  A copy of the Texas Administrative Code, Title 43, Part, 1, 

Chapter 21, Subchapter M may be viewed at 

http://info.sos.state.tx.us/pls/pub/readtac$ext.ViewTAC. 

 

The Contractor's attention is directed to potential regulations against burning within the project 

limits.  Abide by all local ordinances and county imposed burn bans.  When burning is 

prohibited, dispose of material in accordance with regulations set forth by other regulatory 

agencies including the Texas Commission for Environmental Quality.  The cost of burning or 

disposal of any product is subsidiary to various bid items. 

 

 

Item 8 “Prosecution and Progress” 

Each contract awarded by the Department stands on its own and as such, is separate from other 

contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to 

concurrently process and/or execute all contracts at the same time. 

 

Working days will be computed and charged in accordance with Section 8.3.A.4 except that time 

will not be charged during vegetative establishment, maintenance, performance and test periods 

when all other work has been satisfactorily completed. 

 

Item 134, “Backfilling”  

Backfill pavement edges no later than 2 weeks after the construction of the final surface. 

 

Apply emulsion at a 50/50 of water to emulsion; emulsion rate = 0.15 gal/sy residual emulsion. 

http://info.sos.state.tx.us/pls/pub/readtac$ext.ViewTAC
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 General Notes Sheet D 

 

800 CY of department owned RAP, stockpiled at The intersection of SH 350 & FM 

700 approximately 6.4 miles from the North end of the project, is available for use 

for this project. 
 

Item 302, “Aggregates for Surface Treatments” 

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 

Source Rated Quality Catalog. 

 

Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.  

 

Flakiness index for aggregates will not be required on this project. 

 

Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%. 

 

Item 316, “Surface Treatments” 

Unless authorized in writing by the Engineer, the open season for the application of asphalt is 

May 15 to September 1. 

 

Typical Lane Closure Work Area length will be 2 miles unless otherwise directed by the Area 

Engineer. 

 

Seal driveways, mailbox turnouts, and intersections prior to sealing the roadway, unless 

otherwise approved.  

 

Remove excess aggregate from curb and gutter sections, bridge rail, rip rap slopes and other 

areas as directed with a street sweeper or other method approved by the Area Engineer. 

 

Remove paper and other debris on the same day of operations. 

 

Furnish two medium pneumatic-tire rollers in accordance with item 210, “Rolling”. 

 

Provide pre-coat aggregate with PG 64-16 or as approved by the Engineer. 

 

Cover or protect any sealed expansion joints or rail on bridges and any railroad tracks 

encountered on this project, as directed by the Engineer.  Clean any of these items not properly 

protected.  This work will not be paid for directly but will be considered subsidiary to Item 316. 

 

For items of work that include both Summer and Winter materials, the Engineer will determine 

which asphalt to apply based on timing and prevailing weather conditions. 

  

Item 318, “Hot Asphalt-Rubber Surface Treatments” 

Unless authorized in writing by the Engineer, the open season for the application of asphalt is 

May 15 to September 1. 

Use type II asphalt rubber binder and grade B crumb rubber modifier in accordance with item 

300.  
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 General Notes Sheet E 

Typical Lane Closure Work Area length will be 2 miles unless otherwise directed by the Area 

Engineer. 

 

Seal driveways, mailbox turnouts, and intersections prior to sealing the roadway, unless 

otherwise approved.   

 

Remove excess aggregate from curb and gutter sections, bridge rail, rip rap slopes and other 

areas as directed with a street sweeper or other method approved by the Area Engineer. 

 

Remove paper and other debris on the same day of operations. 

 

Provide pre-coat aggregate with PG 64-16, or as approved by the Engineer. 

 

Item 354, “Planning and Texturing Pavement” 

Retain ownership of excess RAP and remove the unused material from the project site upon 

completion of the paving work. 

 

Item 420, 427, “Concrete Structures” & “Surface Finishes for Concrete” 

Provide a Surface Area 1 finish using an Adhesive Grout Coating or Rub Finish as directed.  

 

Item 421, “Hydraulic Cement Concrete”  

Use a cement meeting the requirements of Ty II when Mix Design Option 7 is selected for cast in 

place concrete. 

 

Class C fly ash and Ty I cement will not be allowed for any mix unless approved by the 

Engineer. 

 

Air Entrainment requirements are waived with exception to bridge deck concrete, and all slip 

formed concrete (bridge rail, concrete traffic barrier, pavement, etc.). 

 

If the Contractor elects to use air entrainment in concrete when not required, the upper spec limit 

will not be waived. 

 

For this project, the Engineer will provide strength-testing equipment for acceptance testing. 

 

For this project, the Engineer will provide the curing facility. 

 

 

Item 502, “Barricades, Signs and Traffic Handling” 

Provide the Engineer with written notification seven (7) days in advance of major traffic 

changes.   A major traffic change is defined as the temporary (greater than one day) or permanent 

relocation of traffic lanes typically in an urban setting.  The notice will, at a minimum, include 

the expected date, time and scope of the traffic change.  The Department will utilize the 

information provided to inform the traveling public of the changes.  Failure to provide advance 

notice, or to provide accurate information, will result in delaying the work until such time that 

the public has been notified.  
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Additional signs, barricades and traffic handling may be necessary to complete the work shown 

herein and will be provided by the contractor as required and will be considered subsidiary to 

this item. 

 

When attenuators are utilized accordance with TCP Series 1, 2, or 5, provide separate attenuators 

for each work area within a common lane closure as approved or directed by the Engineer.  

 

 

 

Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the 

project have proven to be crashworthy using the criteria outlined in the National Cooperative 

Highway Research Program (NCHRP) Report 350.  
 

Relocate existing roadside signs to temporary supports as approved by the engineer. 

 

All safety appurtenances such as signs, delineators, object markers and route markers will be in 

place prior to opening each phase of the construction to traffic, unless otherwise directed.  

 

During construction on all underpass structures erect and maintain accurate clearance signs in 

accordance with the “Texas Manual on Uniform Traffic Control Device for Streets and 

Highways”.  The mounting method for the temporary clearance sign is subject to approval of the 

Engineer.  Temporary clearance signs are considered subsidiary to the various bid items. 

Movement of construction equipment and haul trucks will be prohibited from crossing the 

median unless specifically authorized by the Engineer.   Ingress and egress to main lanes will be 

at entrance and exit ramps. 

 

The Contractor Force Account “Safety Contingency” that has been established for this  project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 

Control Plan, that could not be foreseen in the project planning and design stage. These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 

Person based on weekly or more frequent traffic management reviews on the project. The 

Engineer may choose to use existing bid items if it does not slow the implementation of 

enhancement. 

 

Item 504, “Facilities for Field Office and Laboratory”  

Field Laboratory: 

Furnish a “Type D” structure for the asphalt mix control laboratory for the Engineer’s exclusive 

use.  In addition to the requirements of Item 504, furniture and equipment to be furnished by the 

Contractor shall include: 

 eye wash station 

 first-aid kit 

 two fire extinguishers 

 

Asphalt content may be determined utilizing the ignition method. 
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Provide a 240-volt electrical entrance service.  The service will operate continuously and consist 

of a minimum of four 120-volt circuits with 20-amp breakers and no more than two grounded 

convenience outlets per circuit and provisions for a minimum of two 220-volt ovens with vents  

 

to the outside.  Have a minimum of two convenience outlets per wall (one of which is a “GFCI” 

outlet).  Space heaters for heating are not acceptable.  Portable structures should be support 

blocked for stability and tied down. 

  

 

Item 540, “Metal Beam Guard Fence” 

For metal beam guard fence, use round wood posts.  

Steel posts for metal beam guard fence may be field cut to proper rail height with a power saw 

when approved by the engineer.    

 

Core drill 1 ¼ diameter holes through existing slab.   Percussion or impact drilling is not 

permitted.  Patch spalls, when directed by the engineer, in accordance with item 429, “Concrete 

Structure Repair”, at the contractor’s expense. 

 

 

 

Item 544, “Guardrail End treatments” 

Drill pilot holes for lag bolts to attach SGT head to wood post, do not hammer lag bolts. 

 

For roadways with shoulder widths two feet or less (non-curbed), place the SGT on a 25:1 taper 

as shown in the plans unless otherwise approved by the Engineer.  For roadways with shoulder 

widths greater than two feet, place the SGT with no flair unless the Engineer approves a flair 

installation. 

 

Item 585, “Ride Quality for Pavement Surfaces” 

For localized roughness, diamond grinding is the preferred corrective method.  However, the 

Engineer will minimize grinding to preserve the aesthetics of the final surface.  Obtain approval  

 

of locations prior to grinding.  The method of mill and fill of short sections (<100 ft) to correct 

localized roughness will not be allowed. 

 

For deficient 0.1 mile sections, excessive diamond grinding as a final texture is disallowed.  

Excessive diamond grinding will be defined by the Engineer.  When required to perform 

corrective work, use mill and fill or other approved method that will preserve the aesthetics of 

the final surface.  Minimal diamond grinding within 0.1 mile sections to improve the average IRI 

to less than 95 in. per mile will be allowed when approved. 

 

Use pay adjustment schedule 2 (two) for Ride Quality bonus/penalty calculation. 

 

Item 658, “Delineator and Object Marker Assemblies” 

Delineators and object marker assemblies will use winged channel posts.  The winged channel 

posts will be 1.12 lb/ft and 6.5 ft in length. 
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Place type “C” delineators on Metal Beam Guardfence and Rail at 100-ft spacing.  Reduce 

spacing to provide a minimum of three delineators per run.  Attach with Liquid Nails or 

equivalent to bridge rail and metal beam guard fence. 

 

 

Item 662, “Work Zone Pavement Markings” 

Place work zone pavement markings prior to the seal coat operation. 

 

Dispose of tabs and paper in an approved trash receptacle. (Reference Standard SW3P, waste 

material) 

 

 

Item 666, “Reflectorized Pavement Markings” 

Provide a complete system of thermoplastic pavement markings at locations indicated on the 

plans and as directed.  The plans are intended to show typical conditions, which can be extended 

throughout this project as approved or directed. 

Establish a true and correct alignment with a method approved by the Engineer.  This work will 

be considered subsidiary. 

 

 

 

 

 

Item 3270, “Super Pave Mixtures” 

Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”. 

 

Provide surface aggregates with a maximum magnesium sulfate soundness loss value of 25%. 

   

Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%.    

 

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 

Source Rated Quality Catalog. 

 

Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days 

prior to mix design verification. 

 

Design the mixture with Ndes = 75 gyrations.  The design number of gyrations may be increased 

from 75 to 100 when allowed by the Engineer. 

 

Meet the minimum Hamburg Wheel Test requirements shown below: 

 PG 64 or lower – 5,000 passes 

 PG 70 – 10,000 passes 

 PG 76 or higher – 20,000 passes 

 

Provide a stone on stone contact aggregate gradation below the reference zone. 

 

Dilution of tack coat is not allowed. 
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Do not exceed a laydown width of 16’ per pass. 

 

RAP generated from this project is available for use.   

 

Unfractionated RAP will not be allowed in surface mixtures. 

 

Substitution of PG Binders will not be allowed except when the mix design includes RAP or 

RAS 

 

 

Item 8251 “Reflectorized Pavement Markings with Retroreflective Requirements” 

Provide a complete system of thermoplastic pavement markings at locations indicated on the 

plans and as directed.  The plans are intended to show typical conditions, which can be extended 

throughout this project as approved or directed. 

 

Establish a true and correct alignment with a method approved by the Engineer.  This work will 

be considered subsidiary. 
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